SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 571 CONTRACT ID : B -34108-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-01261 TESTING FOR ASBESTOS 2.000 EACH
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 203-02131 EXPLORATORY EXCAVATION 150.000 CYs
11 205-06934 TEMPORARY MULCH 1.600 TON
12 205-06937 TEMPORARY SILT FENCE 870.000 LEFT
13 205-09543 NO 2 STONE 250.000 TON
14 205-11587 TEMPORARY GEOTEXTILE 750.000 SYS
15 205-11591 TEMPORARY SEED MIXTURE 120.000 LBS
16 206-51215 EXCAVATION, X 10.000 CYS
17 306-08039 MILLING, ASPHALT REMOVAL 241.000 SYS
18 603-93373 FENCE, PEDESTRIAN 66.200 LEFT
19 603-93373 FENCE, PEDESTRIAN 76.000 LEFT
20 603-97461 TEMPORARY FENCE 150.000 LEFT
21 603-97461 TEMPORARY FENCE 845.000 LET
22 604-04740 PAVERS 260.000 SFT
23 604-04740 PAVERS 950.000 SFT
24 604-04740 PAVERS 260.000 SET
25 604-04740 PAVERS 590.000 SET
26 604-04740 PAVERS 775.000 SET
27 616-06405 RIPRAP, REVETMENT 2,314.000 TON
28 618-03812 BENCH 4.000 EACH
29 618-03812 BENCH 4.000 EACH
30 618-03812 BENCH 8.000 EACH
31 618-03812 BENCH 2.000 EACH
32 618-03812 BENCH 4.000 EACH
33 618-97672 TRASH RECEPTACLE 6.000 EACH
34 619-11051 CLEAN STEEL BRIDGE, QP-1, BR. NO. LUMP LUMP
35 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
36 619-98427 CLEAN DRAINS 96.000 EACH
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
38 621-01956 SEED MIXTURE, LEGUME, 1 76.000 LBS
39 621-02770 EROSION CONTROL BLANKET 580.000 SYS
40 621-06545 FERTILIZER 0.200 TON
41 621-06560 MULCHED SEEDING, U 1,940.000 SYS
42  621-06565 MULCHING MATERIAL 0.800 TON
43 622-05748 TIMBER 270.000 LET
44 622-07529 SCULPTURE LUMP LUMP
45 628-09401 FIELD OFFICE, A 10.000 MOS
46 702-02925 WATERPROOFING MEMBRANE SYSTEM 2,168.000 SET
47 702-51005 CONCRETE, A, SUBSTRUCTURE 14.500 CYS
48 702-51863 FIELD DRILLED HOLE IN CONCRETE 527.000 EACH
49 702-93722 CONCRETE, C 16.600 CYs
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CALL ORDER : 571 CONTRACT ID : B -34108-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 703-06029 REINFORCING BARS, EPOXY COATED 1,086.000 LBS
51 704-51106 DECK DRAIN 8.000 EACH
52 706-04683 RAILING, 550.000 LET
53 706-04683 RAILING, 1,436.000 LET
54 708-51814 WELDED STEEL WIRE FABRIC 1,430.000 SET
55 709-04919 COATING 24,830.000 SET
56 709-51821 SURFACE SEAL LUMP LUMP
57 710-09158 PATCHING CONCRETE STRUCTURES 1,747.000 SET
58 710-09158 PATCHING CONCRETE STRUCTURES 9,100.000 SFT
59 711-05396 REPLACE LUMP LUMP
60 711-51038 STRUCTURAL STEEL LUMP LUMP
61 711-98751 BUILDING, MECHANICAL LUMP LUMP
62 720-03194 MANHOLE 1.000 EACH
63 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 258.000 LEFT
64 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 284.000 LEFT
65 724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 192.000 LET
66 724-51925 STRUCTURAL EXPANSION JOINT, SS 56.000 LET
67 727-90308 EPOXY INJECTION, CRACK PREPARATION 630.000 LEFT
68 727-90309 EPOXY INJECTION, EPOXY MATERIAL 63.000 GAL
69 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
70 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
71 801-03291 CONSTRUCTION SIGN, D 18.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP

74 801-07118 BARRICADE, III-A 30.000 LFT
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CALL ORDER : 585 CONTRACT ID : B -34291-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION AND ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
13 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
14 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
15 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
16 202-01066 HYDRO DEMOLITION 1,906.200 SYS
17 202-02240 PAVEMENT REMOVAL 5,842.200 SYS
18 202-02279 CURB AND GUTTER, REMOVE 829.000 LEFT
19 202-51133 RAILING, REMOVE 773.400 LEFT
20 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
21 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
22 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
23 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
24 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
25 202-51822 BRIDGE DECK OVERLAY, REMOVE 663.000 SYS
26 202-52710 SIDEWALK, CONCRETE, REMOVE 565.000 SYS
27 202-91385 INLET, REMOVE 1.000 EACH
28 202-96133 PIPE, REMOVE 652.000 LFT
29 202-98488 PIPE END SECTION, REMOVE 1.000 EACH
30 203-02000 EXCAVATION, COMMON 5,403.100 CYs
31 203-02070 BORROW 2,283.000 CYs
32 203-04523 DEWATERING LUMP LUMP
33 203-04523 DEWATERING LUMP LUMP
34 203-04523 DEWATERING LUMP LUMP
35 203-04523 DEWATERING LUMP LUMP
36 203-08607 LINEAR GRADING 400.000 LFT
37 203-51223 EXCAVATION, WATERWAY 1,062.200 CYsS
38 205-03371 SEDIMENT, REMOVE 20.000 CYs
39 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 68.000 TON
40 205-06933 TEMPORARY INLET PROTECTION 6.000 EACH
41 205-06934 TEMPORARY MULCH 6.000 TON
42 205-06936 TEMPORARY SEDIMENT TRAP 190.400 TON
43 205-06937 TEMPORARY SILT FENCE 4,312.000 LEFT
44 205-08594 FILTER SOCK 200.000 LEFT
45 205-09543 NO 2 STONE 803.400 TON
46 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 160.000 LFT
47 205-11585 TEMPORARY FILTER BERM 950.000 LEFT
48 205-11586 TEMPORARY FILTER STONE 9.000 TON
49 205-11587 TEMPORARY GEOTEXTILE 2,229.600 SYS
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CALL ORDER : 585 CONTRACT ID : B -34291-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION AND ASPHALT RESURFACE
50 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 2,947.000 SYS
51 206-51220 EXCAVATION, WET 1,837.000 cys
52 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 485.000 cys
53 206-51235 COFFERDAM LUMP LUMP
54 206-51235 COFFERDAM LUMP LUMP
55 206-51235 COFFERDAM LUMP LUMP
56 206-51235 COFFERDAM LUMP LUMP
57 207-08263 SUBGRADE TREATMENT, TYPE IA 7,565.000 SYS
58 207-09935 SUBGRADE TREATMENT, TYPE IC 7,531.000 SYS
59 211-064067 AGGREGATE FOR END BENT BACKFILL 236.400 CYS
60 211-09264 STRUCTURAL BACKFILL, TYPE 1 127.000 CYS
61 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,014.000 TON
62 302-07455 DENSE GRADED SUBBASE 211.600 CYS
63 303-01180 COMPACTED AGGREGATE, NO. 53 995.000 TON
64 304-07491 HMA PATCHING, TYPE C 146.000 TON
65 306-08034 MILLING, ASPHALT, 1 1/2 IN 22,434.000 SYS
66 306-08043 MILLING, TRANSITION 1,680.000 SYS
67 306-08432 MILLING, APPROACH 9,895.000 SYs
68 401-06264 PROFILOGRAPH, HMA LUMP LUMP
69 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 189.000 TON
70 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 982.000 TON
71 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 320.000 TON
72 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 918.000 TON
73 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 1,116.000 TON
74 401-10258 JOINT ADHESIVE, SURFACE 53,158.000 LFT
75 401-10259 JOINT ADHESIVE, INTERMEDIATE 6,592.000 LFT
76 401-11785 LIQUID ASPHALT SEALANT 53,158.000 LFT
77 402-10084 HMA FOR TEMPORARY PAVEMENT, B 1,141.000 TON
78  406-05520 ASPHALT FOR TACK COAT 10.000 TON
79 406-05521 ASPHALT FOR TACK COAT 1,318.000 SYS
80 502-06329 PCCP, 12 IN 80.000 SYs
81 503-05310 TERMINAL JOINT 144.000 LET
82 601-01522 GUARDRAIL, TRANSITION TYPE TGB 15.000 EACH
83 601-02241 GUARDRAIL, REMOVE 3,686.000 LFT
84 601-02565 GUARDRAIL, W BEAM, 12FT 6 IN SPACING 75.000 LFT
85 601-06035 GUARDRAIL, RESET 25.000 LET
86 601-09146 IMPACT ATTENUATOR, CR1, W1, TL-2 1.000 EACH
87 601-94689 GUARDRAIL END TREATMENT, OS 13.000 EACH
88 601-94690 GUARDRAIL END TREATMENT, MS 4.000 EACH
89 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,831.300 LFT
90 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 825.000 LFT
91 601-99133 GUARDRAIL, TRANSITION VH, 12FT-6 IN SPACING 4.000 EACH
92 602-06729 BARRIER DELINEATOR 48.000 EACH
93 604-06070 SIDEWALK, CONCRETE 103.000 SYS
94 604-07894 CURB RAMP, CONCRETE, A 231.000 SYS
95 604-07898 CURB RAMP, CONCRETE, D 7.100 SYS
96 604-07901 CURB RAMP, CONCRETE, G 64.200 SYS
97 604-07903 CURB RAMP, CONCRETE, K 65.500 SYS

98 605-06140 CURB AND GUTTER, CONCRETE 829.000 LEFT
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CALL ORDER : 585 CONTRACT ID : B -34291-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION AND ASPHALT RESURFACE
99 606-07484 MILLED HMA CORRUGATIONS 1,604.000 LFT
100 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 1,172.800 SYS
101 610-07487 HMA FOR APPROACHES, TYPE B 83.000 TON
102 610-93608 MEDIAN CROSSOVER, REMOVE 1.000 EACH
103 612-04315 MATERIAL FOR UNDERSEAL 9.400 TON
104 612-60410 DRILLED HOLE FOR UNDERSEAL 156.000 EACH
105 615-01469 MONUMENT, SECTION CORNER, INSTALL 1.000 EACH
106 615-06490 RIGHT OF WAY MARKER 13.000 EACH
107 615-06505 MONUMENT, B 1.000 EACH
108 615-06510 MONUMENT, C 2.000 EACH
109 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
110 615-06535 BENCH MARK POST, RESET 1.000 EACH
111 616-02320 GEOTEXTILES 5,224.200 SYS
112 616-05688 RIPRAP, CLASS 1 3,137.600 TON
113 616-06405 RIPRAP, REVETMENT 726.900 TON
114 616-06451 RIPRAP, UNIFORM 320.000 TON
115 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
116 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
117 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
118 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
119 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
120 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
121 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 13.000 EACH
122 621-02770 EROSION CONTROL BLANKET 13,318.000 SYS
123 621-06545 FERTILIZER 3.000 TON
124 621-06553 SEED MIXTURE, R 405.000 LBS
125 621-06557 SEED MIXTURE, T 443.000 LBS
126 621-06560 MULCHED SEEDING, U 2,236.000 SYS
127 621-06565 MULCHING MATERIAL 6.800 TON
128 621-06567 WATER 84.000 kGAL
129 621-06574 SODDING 1,469.000 SYS
130 621-06575 SODDING, NURSERY 94.200 SYS
131 628-09403 FIELD OFFICE, C 26.000 MOS
132 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 52.000 MOS
133 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
134 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
135 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
136 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 26.000 MOS
137 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
138 701-09557 TEST PILE, DYNAMIC, PRODUCTION 121.000 LEFT
139 701-09558 TEST PILE, INDICATOR, PRODUCTION 156.000 LEFT
140 701-09559 TEST PILE, DYNAMIC, RESTRIKE 4.000 EACH
141 701-09560 TEST PILE, INDICATOR, RESTRIKE 4.000 EACH
142 701-09770 PILE SHOE, HP 14 X 73 60.000 EACH
143 701-93575 PILE, STEEL H, HP 14 IN X 73 1,408.000 LEFT
144 702-51005 CONCRETE, A, SUBSTRUCTURE 327.000 CYsS
145 702-51015 CONCRETE, B, FOOTINGS 226.400 CYs
146 702-51046 CONCRETE, FOUNDATION SEAL 416.000 CYSs

147 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,920.000 1BS
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CALL ORDER : 585 CONTRACT ID : B -34291-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION AND ASPHALT RESURFACE
148 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,720.000 EACH
149 703-06028 REINFORCING BARS 76,136.000 LBS
150 703-06029 REINFORCING BARS, EPOXY COATED 243,967.000 LBS
151 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 68.000 EACH
152 704-51002 CONCRETE, C, SUPERSTRUCTURE 597.900 CYs
153 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 8.000 EACH
154 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 8.000 EACH
155 706-09962 RAILING, CONCRETE, PF-1 570.200 LFT
156 706-11404 RAILING, STEEL, PF-1 570.200 LEFT
157 706-11405 RAILING, STEEL, PF-2 685.400 LEFT
158 706-11603 RAILING, CONCRETE, PF-2 30.000 CYS
159 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
160 706-51020 RAILING, CONCRETE, C 37.900 CYs
161 707-11517 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, 1,601.600 LEFT
162 709-51821 SURFACE SEAL LUMP LUMP
163 709-51821 SURFACE SEAL LUMP LUMP
164 709-51821 SURFACE SEAL LUMP LUMP
165 709-51821 SURFACE SEAL LUMP LUMP
166 709-51821 SURFACE SEAL LUMP LUMP
167 710-09158 PATCHING CONCRETE STRUCTURES 240.000 SET
168 711-04297 STRUCTURAL STEEL, FIELD CUT 39.700 SQIN
169 711-51035 STRUCTURAL STEEL 1,300.000 LBS
170 711-51820 TEMPORARY SUPPORT LUMP LUMP
171 711-51864 DRILLED HOLE 128.000 EACH
172 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
173 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
174 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 12.000 LFT
175 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 626.400 LET
176 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 49.000 LET
177 715-05407 PIPE, END BENT DRAIN, 6 IN 612.200 LEFT
178 715-05756 PIPE EXTENSION, CIRCULAR 12 IN 16.000 LFT
179 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
180 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
181 715-46010 PIPE END SECTION, DIA 18" 3.000 EACH
182 715-99044 GRATED BOX END SECTION II, 6:1 DIA 18" 2.000 EACH
183 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
184 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
185 720-04467 INLET, C5 1.000 EACH
186 720-04790 CASTING 1.000 EACH
187 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 557.000 SET
188 722-51842 BRIDGE DECK OVERLAY 1,979.200 SYS
189 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 28.500 CYs
190 722-60824 SURFACE MILLING 1,906.200 SYS
191 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
192 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
193 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 195.000 LEFT
194 726-92406 BEARING ASSEMBLY, ELASTOMERIC 32.000 EACH
195 727-90308 EPOXY INJECTION, CRACK PREPARATION 100.000 LEFT

196 727-90309 EPOXY INJECTION, EPOXY MATERIAL 23.400 GAL
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CALL ORDER  : 585 CONTRACT ID : B -34291-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION AND ASPHALT RESURFACE
197 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
198 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
199 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
200 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
201 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
202 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
203 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 33,127.000 LFT
204 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,582.000 LET
205 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 2,700.000 LET
206 801-06586 TEMPORARY PAVEMENT MARKING, 8 IN 2,550.000 LET
207 801-06625 DETOUR ROUTE MARKER ASSEMBLY 9.000 EACH
208 801-06640 CONSTRUCTION SIGN, A 149.000 EACH
209 801-06645 CONSTRUCTION SIGN, B 81.000 EACH
210 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 204.000 EACH
211 801-06710 FLASHING ARROW SIGN 750.000 DAY
212 801-06735 TUBULAR MARKER, PERMANENT 80.000 EACH
213 801-06775 MAINTAINING TRAFFIC LUMP LUMP
214 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
215 801-07118 BARRICADE, III-A 364.000 LET
216 801-07119 BARRICADE, III-B 408.000 LET
217 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 886.000 LET
218 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
219 801-97643 TEMPORARY BUZZ STRIPS 1,728.000 LET
220 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 8.000 LET
221 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 84.000 LET
222 802-91122 SIGN, GROUND MOUNTED, RESET 7.000 EACH
223 804-06770 DELINEATOR POST 2.000 EACH
224 804-06771 DELINEATOR POST, FLEXIBLE 30.000 EACH
225 805-02645 SIGNAL PEDESTAL FOUNDATION, A 5.000 EACH
226 805-04133 SIGNAL POLE, PEDESTAL, 12FT 5.000 EACH
227 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 5.000 EACH
228 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,680.000 LET
229 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
230 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 600.000 LET
231 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 9,978.000 LET
232 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 42,243.000 LET
233 808-06716 LINE, REMOVE 29,696.000 LET
234 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
235 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 3,261.000 LET
236 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 8,251.000 LET
237 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 7,721.000 LET
238 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 2.000 EACH
239 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 2.000 EACH
240 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 39,912.000 LET
241 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 528.000 LET
242 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 736.000 LET
243 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 699.000 EACH
244 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 692.000 EACH

245 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 4,152.000 LET



SCHEDULE OF PAY ITEMS PAGE 8

CALL ORDER : 585 CONTRACT ID : B -34291-B

SECTION NO. 0002 ASPHALT RESURFACE

246 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
247 303-07449 COMPACTED AGGREGATE, NO. 73 3,998.000 TON

248 304-07491 HMA PATCHING, TYPE C 1,093.000 TON

249 306-08043 MILLING, TRANSITION 7,030.000 SYS

250 306-08599 MILLING ASPHALT, 1/2 IN 108,965.000 SYS

251 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 11,099.000 TON

252 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 12,692.000 TON

253 401-10259 JOINT ADHESIVE, INTERMEDIATE 34,940.000 LET

254 406-05520 ASPHALT FOR TACK COAT 64.900 TON

255 610-07488 HMA FOR APPROACHES, TYPE C 1,633.000 TON

256 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8,240.000 LEFT

SECTION NO. 0003 ASPHALT RESURFACE

257 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
258 303-07449 COMPACTED AGGREGATE, NO. 73 1,987.000 TON

259 306-08043 MILLING, TRANSITION 3,650.000 SYS

260 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 10,966.000 TON

261 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 1,841.000 TON

262 403-03409 COLD IN PLACE RECYCLED ASPHALT MATERIAL 97,404.000 SYS

263 406-05520 ASPHALT FOR TACK COAT 34.500 TON

264 610-07488 HMA FOR APPROACHES, TYPE C 817.000 TON

265 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,681.000 LFT
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CALL ORDER : 595 CONTRACT ID : B -37014-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 104-05404 DESIGN/BUILD LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 211-09268 STRUCTURAL BACKFILL, TYPE 5 50.000 CYS
9 628-09401 FIELD OFFICE, A 14.000 MOS
10 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
11 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
12 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
13 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 28.000 MOS
14 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 600.000 SET
15 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,200.000 SFT



